

# Cottonwood Improvement District

---

## Addendum No. 1

---

DATE: January 17, 2025

PROJECT: REHAB 2025

OWNER: Cottonwood Improvement District  
8620 South Highland Drive  
Sandy, Utah

ENGINEER: Greg Neff, Cottonwood Improvement District

---

Incorporate the following revisions to the Specifications, Drawings and other Contract Documents of the above-named project. General Items are not referenced. Revisions to the Specifications are referenced by section, page number, and paragraph number. Revisions to the Drawings are referenced by drawing sheet number. This addendum forms part of the Construction Documents.

**The end of this Addendum is indicated by the note “END OF ADDENDUM”.**

The following questions and answers are provided:

Question:

Does the District have CCTV footage they can provide for the project?

Answer:

Yes, CCTV footage for the lines in this project is available and will be shared via Google Drive.

If you want to view the footage, please send an email request to [gbneff@cid.utah.gov](mailto:gbneff@cid.utah.gov)

Question:

On the project plans, Sheet Number 2, there is a note stating that the sewer mains at approximately 5059 S Ellerby Avenue (Sheet Number 4) may require grout injecting to stop water. Do you have additional details on the amount of infiltration observed, or CCTV videos to review? Can grout injecting be made a separate bid item rather than ancillary to the CIPP bid items in case it is determined not to be needed at the time of lining?

Answer:

If the line in question, Line ID 1807, is hereby removed from the project. The line is removed from Sheet 2 of the plans and the following items in the bid schedule on pages 9 and 10, are reduced by 65 feet:

Items 1, 2, 6 and 16.

**END OF ADDENDUM**