

Cottonwood Improvement District

Addendum No. 2

DATE: January 27, 2025
PROJECT: REHAB 2025
OWNER: Cottonwood Improvement District
8620 South Highland Drive
Sandy, Utah
ENGINEER: Greg Neff, Cottonwood Improvement District

Incorporate the following revisions to the Specifications, Drawings and other Contract Documents of the above-named project. General Items are not referenced. Revisions to the Specifications are referenced by section, page number, and paragraph number. Revisions to the Drawings are referenced by drawing sheet number. This addendum forms part of the Construction Documents.

Updated Bid Schedule to be used in bid proposal follows:

BID SCHEDULE

ITEM NO.	DESCRIPTION	QUANTITY	UNITS	PRICE IN WORDS	UNIT PRICE	TOTAL PRICE
1.	PRE-INSTALLATION VIDEO INSPECTION	6475	FT			
2.	PRE-INSTALLATION SEWER LINE CLEANING	6475	FT			
3.	POINT REPAIR BY EXCAVATION (ESTIMATED QUANTITY)	0	EA			
4.	SEWAGE BYPASS PUMPING	1	LUMP SUM			
5.	TRIM PROTRUDING SERVICE CONNECTION	2	EA			
6.	CURED-IN-PLACE PIPE 8" DIAM. – FELT OR FIBERGLASS UV LINER	440	FT			
7.	CURED-IN-PLACE PIPE 8" DIAM. – FIBERGLASS UV LINER	1228	FT			
8.	CURED-IN-PLACE PIPE 10" DIAM. – FELT OR FIBERGLASS UV LINER	308	FT			
9.	CURED-IN-PLACE PIPE 12" DIAM. – FIBERGLASS UV CURED LINER	4113	FT			
10.	CURED-IN-PLACE PIPE 15" DIAM. – FIBERGLASS UV CURED LINER	387	FT			
11.	REINSTATE SEWER SERVICE LINES (TAPS) (ESTIMATED QUANTITY)	77	EA			
12.	SERVICE CONNECTION SEALER (TOP HAT/T-LINER TYPE REPAIR)	77	EA			
13.	MOBILIZATION	1	LUMP SUM			
14.	TRAFFIC CONTROL	1	LUMP SUM			

15.	PUBLIC NOTIFICATION PROGRAM	1	LUMP SUM			
16.	POST-INSTALLATION VIDEO	6475	FT			
	TOTAL BID					

END OF ADDENDUM